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SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

SECTION 1

BILL NO 1

PRELIMINARY NOTES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by 
the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data form an integral part of 
this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building 
Contracts Committee for use with the JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of 
quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents 
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A 
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this 
agreement such amendments, modifications, corrections or supplements as will 
apply are given under each relevant clause heading and such amendments, 
modifications, corrections or supplements shall take precedence notwithstanding 
anything to the contrary contained in the abovementioned documents
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SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

The General Preambles for Trades 2017 published by the Association of South 
African Quantity Surveyors is designed to support and extend the abbreviated 
descriptions utilised in these bills of quantities by inter alia referring to SANS 
construction standards. Where such preambles are not applicable (eg where 
BS or Euro construction standards are applicable or the design consultants 
provide other preambles/specifications for insertion), users are to ensure that the 
abbreviated descriptions when read in conjunction with the Standard System of 
Measuring Building Work (seventh edition) for works within South Africa or the 
Standard Method of Measuring Building Work for Africa 2015 (first edition) for 
works elsewhere in Africa, represent the full description by extending the 
abbreviated bills of quantities descriptions and/or by inserting appropriate 
preambles or specifications

PREAMBLES FOR TRADES

Note that the text of the Standard System of Measuring Building Work (seventh 
edition) and that of the Standard Method of Measuring Building Work for Africa 
2015 (first edition) is the same

The latest version of the General Preambles for Trades should be referred to 
should the General Preambles for Trades 2017 be revised in future

The General Preambles for Trades 2017 published by the Association of South 
African Quantity Surveyors shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of description of items fully 
described in the said General Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these bills of
quantities to satisfy the requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence over the provisions of the 
General Preambles

The contractor's prices for all items throughout these bills of quantities shall 
take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and/or specifications

Section A :  A recital of the headings of the individual clauses in the 
aforementioned JBCC Principal Building Agreement

STRUCTURE OF THESE PRELIMINARIES BILLS

Section B :  A recital of the headings of the individual clauses in the 
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the 
project
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RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING
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Should the contractor select Option A in the contract data for the adjustment of 
preliminaries, the amounts entered against the relevant items in these 
preliminaries are to be divided into one or more of the three categories provided 
namely fixed (F), value related (V) and time related (T)

PRICING OF PRELIMINARIES
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SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

SECTION 1

BILL NO 2

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Pricing of bills of quantities

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions
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The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

1.   These persons are deemed to be jointly and 
severally liable to the employer for the performance 
of this agreement

2.   These persons shall notify the employer of their 
leader who has assigned authority to bind the 
contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal
status without the prior written consent of the 
employer

Item
F:............................. V:............................ 
T:............................

Clause 2.0 - Law, regulations and notices2

Item
F:............................. V:............................ 
T:............................

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................ 
T:............................

3

-5-

JBCC Preliminaries
Bill No.  2
Section No.  1

Carried Forward R



Brought Forward R

SANDRINGHAM CAMPUS
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Item

Clause 4.0 - Cession and assignment

F:............................. V:............................ 
T:............................

4

Clause 5.0 - Documents5

Value Added Tax

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any

Electronic issue of drawings

All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [5.6]

Item
F:............................. V:............................ 
T:............................

Clause 6.0 - Employer's agents6

Delegated authority may be dealt with in B 5.0 of the 
contract data. Insert in the contract data "Refer to Bill 
No. 1 (Preliminaries)" should it be dealt with in Bill No. 1

Delegated authority

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions:

Add delegated authority as may be required for other 
relevant consultants not listed hereinafter
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SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

1. Architect

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

1.1 Duties [6.2] :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1     Rectification of discrepancies, errors in 
description or quantity or                  omission of 
items in the agreement other than in the JBCC 
Principal Building Agreement 

1.2.2     Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law, regulations and 
bylaws [2.1]

1.2.5     Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works 

1.2.6     Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and 
goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing 
damage to the works [23.2.2]

1.2.11   Rectification of defects [21.2]
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PROVISIONAL BILL OF QUANTITIES

1.2.12    A list for practical completion specifying 
outstanding or defective 

             work to be rectified to achieve practical 
completion, a list for

             completion and a list for final completion 
specifying outstanding or

             defective work to be rectified to achieve final 
completion

1.2.13   Expenditure of budgetary allowances, prime 
cost amounts and

             provisional sums

1.2.14    Appointment of a subcontractor [14.0; 15.0]

1.2.15  Work by direct contractors [16.0]

1.2.16   On suspension or termination, protection of the 
works, removal of

             construction equipment and surplus 
materials and goods [29.0]

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the 
quantity surveyor

3. Civil and structural engineer

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works
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3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and 
bylaws [2.1]

3.2.5 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

3.2.6 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing 
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums 

4. Mechanical engineer
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Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

4.2.3 Compliance with the law, regulations and 
bylaws [2.1]

4.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

4.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]
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4.2.11 A list for practical completion specifying 
outstanding or defective work to be  rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums 

5. Electrical engineer

Insert the following but remove where the consultant is 
not relevant to this agreement. Edit both the duties and 
the contract instructions of the consultant in keeping 
with the wishes of the principal agent

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works and, where appointed by the employer for 
quantity surveying services in respect of the electrical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

5.2.3 Compliance with the law, regulations and 
bylaws [2.1]

5.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works
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5.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums

6. Wet services engineer

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

6.1 Duties [6.2] :

The wet services engineer is responsible for all aspects 
of wet services engineering design and quality 
inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 
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6.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

6.2.3 Compliance with the law, regulations and 
bylaws [2.1]

6.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

6.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and 
goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

6.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums

7. Fire consultant

Note that the contract instructions hereinafter are 
selected from those listed in clause 17.1 of the JBCC 
PBA

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of 
rational fire design and quality inspection of the works
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7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

7.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

7.2.3 Compliance with the law, regulations and 
bylaws [2.1]

7.2.4 Provision and testing of samples of materials 
and goods  and/or of finishes and assemblies 
of elements of the works

7.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and 
goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

7.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums

Item
F:............................. V:............................ 
T:............................
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Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

7

Item

Clause 8.0 - Works risk

F:............................. V:............................ 
T:............................

8

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................ 
T:............................

9

Item

Clause 10.0 - Insurances

F:............................. V:............................ 
T:............................

10

Clause 11.0 - Securities11

If it is deemed advisable, the extent of any guarantee for 
payment may be stated and whether it  is required of the
contractor to waive his lien.  Edit the following clause: 

Item
F:............................. V:............................ 
T:............................

Clause 12.0 - Obligations of the parties12

Execution (A12 - A17) 

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18] 
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Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item
F:............................. V:............................ 
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................ 
T:............................

13

Clause 14.0 - Nominated subcontractors14

Item
F:............................. V:............................ 
T:............................

Clause 15.0 - Selected subcontractors15

Item
F:............................. V:............................ 
T:............................
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Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

16

1.   Designate an area for the direct contractor to 
establish a temporary office and workshop and 
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3.   Provide water, lighting and single phase electric 
power to a position within 50m of the place where 
the direct contract work is to be carried out, other 
than fuel or power for commissioning of any 
installation

4.   Permit the direct contractor to use erected 
scaffolding, hoisting facilities, provided by the 
contractor, in common with others having the like
right, while it remains erected on the site [16.1]

Item
F:............................. V:............................ 
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor 

17

Item
F:............................. V:............................ 
T:............................

N/AClause 18.0 - Interim completion18

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:............................. V:............................ 
T:............................

19
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Clause 20.0 - Completion in sections 20

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Defects liability period and final 
completion

21

Item
F:............................. V:............................ 
T:............................

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ 
T:............................

22

Clause 23.0 - Revision of the date for practical 
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [17.1.8; 23.1 & 2]

23

Item
F:............................. V:............................ 
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

24

Clause 25.0 - Payment25

Payment (A25 - A27) 
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Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Item
F:............................. V:............................ 
T:............................

Clause 26.0 - Adjustment of the contract value and 
final account

26

Fluctuations in costs

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [26.9.5] 

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to 
practical completion

Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion 
of the works

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission
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Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

Claims from subcontractors 

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent 
in adjudicating the claim [26.6]

Item
F:............................. V:............................ 
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ 
T:............................

27

Clause 28.0 - Suspension by the contractor 28

Suspension and termination (A28 - A29) 

Item
F:............................. V:............................ 
T:............................

Clause 29.0 - Termination29

Item
F:............................. V:............................ 
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ 
T:............................

30

Dispute resolution (A30) 

Agreement31
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Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................

Contract data32

Tenderer's selections

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data

Item
F:............................. V:............................ 
T:............................
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RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

SECTION 1

BILL NO. 3

Amendments, modifications, corrections or supplements 
to the General Preliminaries in Section B should be 
recorded in the contract data

SECTION B:  GENERAL PRELIMINARIES 

Should it be necessary to expand on any of the General 
Preliminaries clauses, the user should list the 
appropriate General Preliminary clause number and 
heading and insert the relevant provision under a 
suitable heading in bold as may be necessary

Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

33

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

34

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

35

Documents (B2) 

Clause 2.2 - Provisional bills of quantities36

Check "wet trades" included in the bills of quantities and 
edit the following clause as may be necessary
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Item

Multiple procurement

These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are fully 
measured and the subsequent trades are budgetary 
allowances and/or provisional sums 

F:............................. V:............................ 
T:............................

Clause 2.3 - Availability of construction information37

Item
F:............................. V:............................ 
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

39

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

40

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

41

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ 
T:............................

42

The site (B4) 

ItemClause 4.2 - Enclosure of the works43
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F:............................. V:............................ 
T:............................

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ 
T:............................

44

Item

Clause 4.4 - Encroachments

F:............................. V:............................ 
T:............................

45

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ 
T:............................

46

Item

Clause 4.6 - Services - known

F:............................. V:............................ 
T:............................

47

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

48

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ 
T:............................

49

Item

Clause 5.3 - Technical meetings

F:............................. V:............................ 
T:............................

50

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ 
T:...........................

51

Samples, shop drawings and manufacturer's 
instructions (B6) 
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Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ 
T:............................

52

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ 
T:............................

53

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:............................. V:............................ 
T:............................

54

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

55

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ 
T:............................

56

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ 
T:............................

57

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ 
T:............................

58

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ 
T:............................

59

Clause 9.1 - Responsibility for prime cost amounts60

Prime cost amounts (B9) 
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Item

Where details of materials for which prime cost amounts 
are to be allowed are readily available, the quantity 
surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items 
shall contain sufficient detail for the contractor to price 
for fixing and installation, waste

F:............................. V:............................ 
T:............................

Item

Clause 10.1 - General attendance

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement

F:............................. V:............................ 
T:............................

61

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance62

Item
F:............................. V:............................ 
T:............................

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

63

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

F:............................. V:............................ 
T:............................

64

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

65
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Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

66

Clause 11.5 - Disturbance67

The following clause may be used should "disturbance" 
[11.5] need to be extended

User note 

Item

Disturbance 

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract 
value whatsoever

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance68

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial 
light, wind-blown sand, dust, deposits of mud

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

Item

Environmental management plan

F:........................ V:.........................T:.........................
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Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

69

Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

70

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

71

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ 
T:............................

72

Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

73
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SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

SECTION 1

BILL NO 4

Users shall avoid inserting in Section C items which 
may be construed as amending, modifying, correcting or 
supplementing the provisions of the JBCC Principal 
Building Agreement. Such amendments, modifications, 
corrections or supplements should be kept to the 
absolute minimum and should be inserted in Section A 
under the recited clause headings of the JBCC Principal 
Building Agreement in this Bill No. 1

SECTION C: SPECIFIC PRELIMINARIES

Selected examples of typical clauses are provided to 
indicate ways of describing such clauses. Users must 
delete, adapt or add to these examples to suit their 
particular circumstances

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying 
the materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

74

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F:............................. V:............................ 
T:............................
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Item

Overtime

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the 
employer

F:........................ V:.........................T:.........................

75

Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:........................ V:.........................T:.........................

76

Item

Overloading

The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. 
The contractor shall submit details of his proposed 
loading, storage, plant erection, etc to the principal 
agent for approval prior to proceeding with such 
loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in 
connection with the provision of temporary support work, 
etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole 
expense

F:........................ V:.........................T:.........................

77
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Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding. The location of these areas 
and any necessary propping shall be approved by the 
principal agent and the cost thereof shall be borne by 
the contractor

F:........................ V:.........................T:.........................

78

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be flooded and kept 
"ponded" for at least forty eight (48) hours as a test to 
ensure the watertightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing

F:........................ V:.........................T:.........................

79

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account 
their empowerment rating

The employer will be monitoring the broad based black 
economic empowerment (BBBEE) status of the 
contractor throughout the execution of the works

80

Item

The contractor is to submit to the principal agent on 
an annual basis a schedule of spend, split into vendors 
engaged as subcontractors and suppliers indicating 
their BBBEE rating including proof of the said rating

F:........................ V:.........................T:.........................
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Item

Advertising rights

The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
The position and type of advertising structure to be 
agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this 
agreement

F:........................ V:.........................T:.........................

81

Item

Confidentiality

The contractor undertakes to maintain in confidence 
any and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall 
not be used in any way except in connection with the 
execution of the works

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

F:........................ V:.........................T:.........................

82

Item

Media releases

All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media

F:........................ V:.........................T:.........................

83
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Category : Fixed   R 44883.46

Category : Value   R 67325.19

Category : Time    R 336626.96

SUMMARY OF CATEGORIES
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Bill
No

Page
No

Amount

3Preliminaries1

21JBCC Preliminaries2

28General Preliminaries3

33Special Preliminaries4

-34-

Section No.  1

Carried to Final Summary R



AmountItem
No

Quantity Rate

SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

SECTION 2

BILL NO. 1

ALTERATIONS

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

Explosives

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent
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Doors, fanlights, fittings, frames, linings, which are to be 
re-used shall be thoroughly overhauled before refixing 
including taking off, easing and rehanging, cramping up, 
re-wedging as required and making good cramps, 
dowels, and easing, oiling, adjusting and repairing 
ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, shall include for 
removal of all beads, architraves, ironmongery,

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, and 
making good floor and wall finishes to match existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
shall be levelled and prepared for raising of brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings)

ItemProtection of existing works 1

Provide the necessary protection for existing work 
under roof including sanitaryware, tiled floors doors 
and windows were required. 

Item
Remove carefully roof sheeting2

Taking out and removing roof sheeting and packing 
it aside 

ItemRemove carefully roof trusses3

Taking out/off and carefully removing timber roof 
trusses
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ItemRemove carefully existing ceiling4

Breakaway/Taking out ceiling

Item
Remove the existing vinyl, and cart away5

Breakaway/Taking floors

Item

Disconnect and remove existing electrical connections 
to be reused and installed

6

Strip existing Lighting installation in each building 
and disposing of the light fittings and debris as per 
the client's instructions

Item
Close off and remove existing plumbing and piping to be 
reused and installed

7

Strip existing Plumbing installation in the roof space 
in each building and disposing of the light fittings 
and debris as per the client's instructions

MAKING GOOD OF FINISHES

ItemMaking good of wall finishes8

Making good of wall finishes

ItemIn-situ treatment of floors9

Making good of floor finishes

CREDIT

Item
Credit reusable material including roof sheeting and 
timber trusses

10

Credit reusable material
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SECTION NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The Concrete works shall be in accordance with the 
Engineer's specifications as per Annexures "Part D.9 - 
Concrete Specifications" and "Part D.10 - Industrial 
Floor Specifications" appended hereto. 

The Contractor is to notify the Principal Agent 
immediately if a conflict between the Engineer's 
Specification, Architectural Drawings and/or these Bills 
of Quantities are found.

General

The quantities are provisional and will be re-measured 
upon completion of the works. The Contractor shall not 
use these quantities for ordering of materials. The 
Contractor must immediately notify the Quantity 
Surveyor if discrepancies are found between the 
quantities and/or descriptions in these Bills of Quantities 
and the Contractor's quantities measured from 
construction drawings and specifications.

Components cast against excavated surfaces have not 
been measured or described separately and the 
Contractor is to ensure adequate allowance for casting 
against exacated surfaces are made within the relevant 
items.

All exposed sharp corners to be chamfered 25 x 25mm 
unless otherwise indicated

Concrete
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The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
provisionally and separately)

Cost of tests

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as "left in" 
or "permanent"), for fitting together in the required 
forms, wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs shall be deemed to be 
to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs and beams shall be deemed
to be propped up exceeding 1,5m and not exceeding 
3,5m high unless otherwise described

Finishing the surfaces of surface beds and slabs level 
and smooth to receive screed, grano or any other finish 
are deemed to be included in the rate for the surface 
bed or slab.

Finishing

Mesh reinforcement is measured net, contractor to take 
condideration of lapping 

Mesh reinforcement
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UNREINFORCED CONCRETE CAST ON/IN 
FORMWORK

REINFORCED CONCRETE

7m3Slabs including beams and inverted beams11

30MPa/20mm concrete

50m3Ring beam12

All tests done by the "Ready mix" supplier must be 
made available free of cost to the Engineer for approval. 
If the Engineer deems it necessary he will order 
supplementary tests to be done by an independant 
laboratory as measured below.

TEST CUBES

9No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

13

SMOOTH AND FAIR FORMWORK (DEGREE OF 
ACCURACY II)

413m2
Beams propped to a height exceeding 3,5m and not 
exceeding 5m 

14

Smooth formwork to sides

27m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

15

5m2

Slabs not exceeding 250mm thick propped to a height 
propped to a height exceeding 3,5m and not exceeding 
5m 

16

Smooth formwork to soffits

MOVEMENT JOINTS
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37m
Between concrete surface roof and/or superstructure 
wall.

17

Isolation joints formed of 20 x 12mm deep silicone 
sealant, backing rope and closed cell polyurethane joint 
former

REINFORCEMENT

6.57tVarying diameters in bases and structural concrete work18

Provision for mild steel and high tensile steel 
reinforcement

41m2
Type 245 fabric reinforcement in concrete slab19

Fabric reinforcement
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PROVISIONAL BILL OF QUANTITIES

SECTION 2

BILL NO 3

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole. 

Hollow walls etc 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating.

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing 

-42-

Mansory
Bill No.  3
Section No.  2

Carried Forward R



Brought Forward R

SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

Samples of all masonry building units, except those for 
walls described as "load bearing", shall consist of a 
minimum of 6 units.  Samples of building units to be 
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

SAMPLES

SUPERSTRUCTURE

956m2One brick walls20

Brickwork of NFP bricks in class II mortar

275mBeamfilling21

BRICKWORK SUNDRIES

3,748m75mm Wide reinforcement built in horizontally22

Brickwork reinforcement

275m150mm Wide reinforcement built in horizontally23

FACE BRICKWORK

295m2Extra over brickwork for face brickwork24

Corobrick FBX face bricks in class II mortar pointed 
with flush horizontal and vertical joints: to match 
existing 
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PROVISIONAL BILL OF QUANTITIES

SECTION NO. 2

BILL NO. 4

WATERPROOFING 

SUPPLEMENTARY PREAMBLES

The quantities are provisional and will be re-measured 
upon completion of the works. The Contractor shall not 
use these quantities for ordering of materials. The 
Contractor must immediately notify the Quantity 
Surveyor if discrepancies are found between the 
quantities and/or descriptions in these Bills of Quantities 
and the Contractor's quantities measured from 
construction drawings and specifications.

General

Waterproofing of roofs shall be laid under a ten year 
guarantee. Waterproofing to roofs shall be laid to even 
falls to outlets with necessary ridges, hips and valleys. 
Descriptions of sheet or membrane waterproofing shall 
be deemed to include additional labour to turn-ups and 
turn-downs

Waterproofing

WATERPROOFING TO ROOFS, BASEMENTS

41m2On roof slabs25

Waterproofing to sloping screeds (elsewhere) on 
exposed roof slabs comprising of one layer "abe.® 
Unigum MS" dual reinforced mineral surface 
waterproofing membrane, fully bonded by means of 
"torch on fusion", with 100mm side laps and 150mm end 
laps, all in accordance with manufacturer`s Technical 
Specifications and Applications Manual. All surfaces to 
be clean dry, sound and free of oils and laitance. 
Waterproofing to be installed by an Approved Contractor 
under a ten year guarantee

27m
Additional membranes, fillets and sealing at turn-ups 
and turn-downs

26
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2NoAdditional membrane at 200mm diameter outlet27

ItemAllow for flood testing of the waterproofing installation28

Testing
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SECTION NO. 2

BILL NO. 5

ROOF COVERINGS AND CLADDINGS

The Contractor is to provide and allow in his price for 
the provision of a 10 years "weathering and non-peeling 
warranty" as well as a 20 years "Non-perforation 
warranty".

SUPPLEMENTARY PREAMBLES

The Contractor is to confirm the sizes for flashings and 
accessories and to ensure that their rates are for 
flashings and accessories that are in accordance with 
the manufacturer's requirements.

The quantities are provisional and will be re-measured 
upon completion of the works. The Contractor shall not 
use these quantities for ordering of materials. The 
Contractor must immediately notify the Quantity 
Surveyor if discrepancies are found between the 
quantities and/or descriptions in these Bills of Quantities 
and the Contractor's quantities measured from 
construction drawings and specifications.

All flashing finish to match sheeting finsh 

2,794m2Roof covering with pitches not exceeding 25 degrees29

Double-interlocking concealed-fix Klip-Lok
700 profile roll-formed in continuous lengths
CHROMADEK COLOUR - ALOE GREEN: Coloured one 
side only, Laid on 76x50mm purlins
at ±1200mm centres max, on insulation foil underlay,
on training tape, on timber trusses - laid as per
manufacturer's recommendation. All overlaps to be
taped, on 38x114mm wallplates

ROOF AND WALL INSULATION
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1,494m2
Insulation over the ceiling30

Mineral wool with fibreglass combination with 125mm 
thickness in compliance with SANS 10400 part XA for 
Climate Zone 5.

2,794m2insulation foil underlay31

SHEET METAL FLASHINGS, LININGS, 
COPINGS,

221mRidge flashings to roof pitches exceeding 25 degrees32

Aluminium sheet

43mLinings to valleys with riveted and soldered joints33

BUDGETARY ALLOWANCES

30,000.00Item
Allow amount to be expended as the Principal Agent 
may direct or deduct in whole or in part, if not required.

34

Gable end filling
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SECTION NO 2

BILL NO 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions and rails

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

For supplementary preambles see the drawings 
listed below:

xxxx

ROOFS
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Item
Roof Trusses 35

Roof construction of integrated Dutch Hipp and 
Mono-Pitch roof @ 18 Deg.pitch and @ 2 Deg. pitch, 
respectively, measuring 30 375 x 62 330 mm overall 
with and including 76x50mm purlins @ ±1200mm 
centres max laid on trusses with permanent bracing, 
wall plates, battens and clout nails. According to 
engineered designs and according to 
manufacturer's specification

275mFascia Boards36

12x300mm medium density fibre
reinforced cement plain fascia boarding
to Comply with SANS 10400 Part L

275m38 X 114mm Sawn wood wall plate 37

WALL PLATE 

2,794m2
76x50mm purlins at ±1200mm centres38

PURLINS 
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PROVISIONAL BILL OF QUANTITIES

SECTION NO. 2

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

SUPPLEMENTARY PREAMBLES

The relevant SABS standards of work must be applied 
to all aspects and components of the works

General

Ceiling sub-structural system to engineers detail 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads

Bulkheads have only been described as such where 
they conform to the above definition and where the 
horizontal or vertical dimensions do not exceed 1 
200mm. Where these dimensions are more than 1 
200mm such portions of ceilings have been included in 
the appropriate general items of ceilings
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Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

All steel components for ceilings, partitions are to be 
galvanised in accordance with SANS 121

Steel components

CEILING

51m2

600x1200x12mm thick vinyl laminated gypsum board 
suspended ceiling tiles. Laid on pre-painted exposed 
Tee suspension system including galvanized main tees, 
cross tees, all strictly in accordance with the 
manufacturer's instructions

39

Suspended 600x1200 Vinyl Ceiling Tiles.

39m2

Suspended 6mm thick Fibre cement ceiling boards on 
600x1200mm Grid layout. Laid on pre-painted exposed 
Tee suspension system including galvanized main tees, 
cross tees, etc. all strictly in accordance with the 
manufacturer's instructions

40

Suspended 600 x 1200 Fibre Cement Ceiling

850m2

Suspended acoustic 20mm thick, white, moisture 
resistant 600x1200mm lay-in ceiling tiles. Laid on pre-
painted exposed Tee suspension system including 
galvanized main tees, cross tees, etc. all strictly in 
accordance with the manufacturer's instructions

41

Suspended 600 x 1200 Acoustic Ceiling

267m2

6mm thick Fibre cement ceiling boards fixed to 
38x38mm timber brandering, with H-Profile Jointing 
Strips. All strictly in accordance with the manufacturer's 
instructions

42

Brandered Fibre Cement Ceiling
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157m2

Plasterboard ceilings with 'H' profile jointing strips
nailed to 38x38mm sw brandering. Trap door for
ceiling access. 25mm aluminium Shadowline to all
wall edges.

43

Flash Ceiling

CORNICES

1,100m25mm aluminium Shadow line44

25mm Shadow joint between plastered walls and 
ceilings

10NoTrap Doors 45

Sundries

BUDGETARY ALLOWANCES

25,000.00Item

Allow amount for bulkheads to be expended as the 
Principal Agent may direct or deduct in whole or in part, 
if not required

46

Specialist bulkheads
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SECTION NO. 2

BILL NO 8

FLOOR COVERINGS, WALL LININGS, ETC

Floor coverings, wall linings, shall, where applicable, be 
fixed with adhesive as recommended by the 
manufacturers of the flooring, linings

Fixing

FLOOR COVERINGS

1,364m2On floors47

2mm Eclipse Purr/classic mystique Purr vinyl sheeting 
with welded joints (maintenance free) as per suppliers 
specification on self levelling smooth finish (screed 
elsewhere)

SKIRTINGS, NOSINGS, CAPPING

1,211m120mm high vinyl skirting against the wall48

2mm Eclipse Purr/classic mystique Purr vinyl sheeting 
skirting including cove fillet and capping
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SECTION NO. 2

BILL NO. 9

PLASTERING 

SUPPLEMENTARY PREAMBLES

The relevant SABS standards of work must be applied 
to all aspects and components of the works

General

SCREEDS 

1,364m2On floors and landings49

Self levelling  screed on concrete

456m2On walls50

INTERNAL PLASTER

130m2Concrete slab soffit to receive plaster and paint.51

SOFFITS 

-54-

Plastering
Bill No.  9
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity RateUnit

SANDRINGHAM CAMPUS

RENOVATION OF ROOF - DIAGNOSTICS MEDIA PRODUCTS BUILDING

PROVISIONAL BILL OF QUANTITIES

SECTION NO. 2

BILL NO. 10

PLUMBING AND DRAINAGE 

SUPPLEMENTARY PREAMBLES

Outer edges of sinks, basins, baths, urinals are to be 
sealed against adjacent surfaces with approved silicone

Sealing of edges

Where fittings have reducing ends or branches they are 
described as "reducing" and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, casting 
in, building in or suspending not exceeding 1m below 
suspension level

Fixing of pipes

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L (provision for disinfection 
elsewhere)

Disinfection of water pipework

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere)

As-built drawings
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The internal plumbing, drainage and fittings within this 
bill are measured in accordance with the conditions of 
the Standard System of Measuring Building Work for 
Small or Simple Buildings - 1999 Second Edition and 
the items are to be priced accordingly.
               
                   ---------------------------------------------------

NOTE:

RAINWATER DISPOSAL

60m100mm Diameter rainwater pipes52

100x75mmx0,6mm Fluted aluminum down
pipes with baked enamel finish, sized in accordance 
with the requirements of 4.3, of Part R SANS 10400

2NoExtra over for roof outlet including M8 Bolt53

15NoExtra over for pipe connector to gutter outlet54

15NoExtra over single socket bends55

15NoExtra over downpipe for shoe56

275m

125x75mmx0.6mm Seamless aluminum proprietary
eaves gutter

57

OGEE 125x75mmx0.6mm Seamless aluminum 
proprietary eaves gutter sized in accordance with the 
requirements of 4.3, of Part R SANS 10400

BUDGETARY ALLOWANCES

22,500.00Item

Allow the amount for alterations to water supply system 
to be expended as the Principal Agent may direct or 
deduct in whole or in part, if not required

58

Water supply systems

ItemProvision of as-built drawings59

AS-BUILT DRAWINGS
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SECTION NO. 2

BILL NO. 11

PAINTWORK 

SUPPLEMENTARY PREAMBLES

All painting shall be done in accordance with "Plascon 
Professional Range" specifications and is to carry the 
"Plascon Professional Range" guarantee that is similar 
to that of the "Flagship" range guarantee. The contractor 
is to ensure that the project is registered with "Plascon" 
on their prescribed forms and that "Plascon" does the 
periodic follow-ups and final report in order to provide 
the guarantee. 

PAINT SPECIFICATIONS

Paintwork has not been individually classified into the 
NCS' different colour groups (“White”, “Pastel”, “Deep” 
and “Transparent”) and unless otherwise described all 
paintwork shall be deemed to be in the categories 
"White" or "Pastel"

COLOURS

PAINTWORK TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

1,659m2Internal walls60

Make good and prepare existing wall surface as per 
manufacturer's specification and apply 1 undercoat & 2 
coats Plascon Wall and All

130m2Concrete slab soffits61

PAINT WORK TO PLASTERED SOFFITS 

ON PLASTERBOARD SURFACES
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1,494m2Ceilings and cornices62

Prepare and apply 1coat Plascon plaster primer (uc 56) 
and 2ct plascon velvaglo satin sheen white (vl01) sand 
lightly. When dry. All excess compound to be feathered 
out and cleaned off, all to manufacturer’s specification

PAINTWORK TO EXISTING WORK 

ON METAL SURFACES

11No762 x 2032mm Door frames63

Prepare surface as per manufacturer's specification and 
apply 1 undercoat & 2 coats Plascon Velvaglo. 

46No813 x 2032mm Door frames64

3No1425 x 2032mm Door frames65

1No1511 x 2032mm Door frames66

16No1612 x 2032mm Door frames67

72m2Window frames68

Prepare surface as per manufacturer's specification and 
apply 1 coat primer and 2 coats premium quality 
polyurethane enamel paint

ON WOOD SURFACES

11No762 x 2032mm Door 69

Prepare surface as per manufacturer's specification and 
apply CHROMADEK COLOUR - ALOE GREEN: Colour 
one side only. Flashing and counter flashing to specialist
details

46No813 x 2032mm Door frames70

3No1425 x 2032mm Door frames71

1No1511 x 2032mm Door frames72

16No1612 x 2032mm Door frames73
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SECTION SUMMARY - SECTION 2 - BUILDING WORKS

Bill
No

Page
No

Amount

37Demotions and Alterations1

41Concrete, Formwork & Reinforcement2

43Mansory3

45Waterproofing4

47Roof Coverings & Claddings5

49Carpentry & Joinery6

52Ceilings, Partitions & Access Flooring7

53Floor coverings, wall linings, etc8

54Plastering9

56Plumbing & Drainage10

58Paintwork11
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712,029.00Item

Provide a sum for Electrical Installation to be expended 
as the Principal Agent may direct or deducted in whole 
or in part, if not required

1

Electrical Installation

%Allow for Profit if required2

%Allow for Attendance if required3

650,000.00Item

Provide a sum for Fire Services Installation to be 
expended as the Principal Agent may direct or deducted 
in whole or in part, if not required.

4

Fire Services Installation

%Allow for Profit if required5

%Allow for Attendance if required6

250,000.00Item

Provide a sum for Lightning Protection Installation to be 
expended as the Principal Agent may direct or deducted 
in whole or in part, if not required.

7

Lightning Protection Installation

%Allow for Profit if required8

%Allow for Attendance if required9
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Page
No

FINAL SUMMARY

Section
No

Amount

34SECTION 1 - PRELIMINARIES AND GENERAL1

59SECTION 2 - BUILDING WORKS2

60SECTION 3 - SPECIALIST INSTALLATIONS3

RSubtotal

R

Provide Construction Contingencies to be used at the 
discretion of the Principal Agent or deducted in whole or 
in part if not required

CONTINGENCIES

RSub Total

RADD: Value added Tax at 15%

Value Added Tax

RTOTAL
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